



505 Moreland Dr.
Lafayette, IN 47905
(765) 607-4478
Fax (765) 607-4487

CLARIFICATIONS FOR ELECTRICAL WORK

ATTENTION: Larry Daily

Date: 03-10-25

We hereby propose to furnish labor and material necessary for:

West Lafayette Football Field Lighting

In accordance with specifications and drawings for the above project, we are pleased to offer the following proposal for electrical work:

INCLUDED

1. Football Field
 - a. Demolition – Remove & haul off (4) existing high mast fixture head assemblies
 - b. New Work – Furnish & install (4) new high mast LED fixture head assemblies on existing 80' steel poles
 - c. Lift(s) for our work

Clarification

1. Lead times for fixture assemblies are 20-24 weeks before approved submittals. Assuming this project is awarded a month from today, this puts the fixture assemblies arriving on the jobsite early September of 25.



505 Moreland Dr.
Lafayette, IN 47905
(765) 607-4478
Fax (765) 607-4487

CLARIFICATIONS FOR ELECTRICAL WORK

West Lafayette Football Field Lighting

EXCLUDED

1. Allowances & contingencies
2. BIM
3. Bonds
4. Concrete cutting & patching
5. Concrete pole bases (poles are direct burial)
6. Fire watch
7. Lift watch
8. Overtime & shift work
9. Painting
10. Rock excavation
11. Specialty insurance (pollution, professional liability, etc.)
12. Studies
13. Temporary lighting

CONFIDENTIAL



505 Moreland Dr.
Lafayette, IN 47905
(765) 607-4478
Fax (765) 607-4487

CLARIFICATIONS FOR ELECTRICAL WORK

West Lafayette Football Field Lighting

Football Field: **\$226,400**
Bonding rate 0.95%
Electrical License Number – E0020107
Electric Plus is a CCS “Certified Partner” safety contractor Current EMR = 0.54

Terms are **Net 30 Days**. This proposal is void if not accepted in writing within **15** days after this date. No work shall commence until this proposal is returned to the Contractor signed below by the Customer. This quotation is based on a mutually agreed upon contract and a reasonable schedule.

Accepted by _____
Customer

By Austin Benzinger
Austin Benzinger
Electric Plus, Inc.

Date _____

Date 03-10-25

CONFIDENTIAL